ADDENDUM NO. 2
TO PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS
TO: ALL PLANHOLDERS AND PROSPECTIVE BIDDERS
FOR: GENEVA YOUTH REHABILITATION CENTER
TUNNEL REPAIR
LRA JOB NO. 0115115.01-020
OWNER: STATE OF NEBRASKA, DAS/STATE BUILDING DIVISION
ENGINEER: LAMP, RYNEARSON & ASSOCIATES, INC.
14710 WEST DODGE ROAD, SUITE 100
OMAHA, NEBRASKA 68154-2027
DATE: AUGUST 2, 2016
The following changes, corrections, clarifications, and additions shall be made to the
Specifications and Contract Documents for the above-named project and shall be as binding as
if incorporated in the original Contract Documents. The Contractor shall acquaint himself with all

aspects of this Addendum.

All other provisions and stipulations of the Contract Documents remain in effect as originally
issued.

The Contractor shall acknowledge receipt of all addenda on the Proposal Form.
The following shall be modified, or added to as follows:

CONTRACT DOCUMENTS

The bid date of the project has been delayed indefinitely. Another addendum revising the bid date
will be issued in the coming weeks.

The pre-bid walk through date has been delayed indefinitely. Another addendum revising the pre-
bid walkthrough date will be issued in the coming weeks.

END OF ADDENDUM
Sincerely,
LAMP RYNEARSON
John M. Hill, P.E. M
Structural Group Manager



